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Grant-Hampshire-Hardy-Mineral WV 2015 Aerial Photography  

Request for Proposal 

2015 Digital Orthophotography 

 

1. RFP Purpose  
 

Grant, Hampshire, Hardy and Mineral Counties, WV (The Counties) are seeking proposals from 

qualified firms to acquire full color (four band) digital orthophotography during the acceptable leaf 

off/sun angle/weather aerial photography flight season of 2015. The specifications are six-inch pixel 

resolution for 1”=200’ scale mapping Countywide.  These contiguous mountain Counties have 

agreed to work together for management of this project as a single initiative; however, the selected 

respondent will execute a separate contract with each County after notification of award. The 

contracts for the 2015 imagery will be an agreement between the selected provider and each of the 

County Governments participating. The Counties will retain ownership of their respective imagery 

and associated products in accordance with State law and Freedom of Information Statutes. Other 

State and Federal agencies may participate in ownership via Inter-local Agreement with each County.  

This Request for Proposal (RFP) provides an overview of the project task areas, imagery 

specifications, and the information required to respond to this RFP.  This RFP in no way commits 

Grant, Hampshire, Hardy and Mineral Counties to contracting for services. Funding commitments 

from local participants may not be fully confirmed until proposals with pricing are received, 

reviewed and approved by participants.  It is worth noting that Hampshire, Hardy and Mineral 

Counties have mature GIS with numerous data layers that have been developed from use of 2003 

1”=400’ scale two foot pixel orthoimagery (with supplemental 2010 Pictometry oblique imagery). 

Grant County has a current GIS tax parcel mapping project underway. New 6 inch resolution at an 

improved scale of 1”=200’ (ASPRS Class I accuracy) is considered essential to continuing 

development of GIS and mapping technology for a host of applications, to include 911dispatch, 

cadastral mapping, tax and planning applications within these County governments.  In this regard, 

the Counties are also requesting that proposals include a separate line item of technical discussion 

and pricing for acquisition and delivery of oblique imagery. This would be in addition to, not in lieu 

of, the specified 1”=200’ scale 6 inch resolution digital orthophotography.  Further, Hampshire 

County is also requesting an optional proposal for Countywide LiDAR acquisition with delivery of a 

DEM sufficiently accurate to reassess existing Flood boundary maps.  Project cost is certainly a 

major consideration for selection of a Consultant for this initiative; however, the qualifications, 

equipment capability, past experience and proposed technical solutions for producing the required 

products are also serious considerations for selection of a single Consultant to complete this multi-

county initiative. 

 

2. Project Overview  
 

The State of West Virginia embarked on a structure re-addressing and 911 dispatch project in about 

2003 entitled West Virginia Statewide Addressing and Mapping Board (WVSAMB).  Grant, 

Hampshire, Hardy and Mineral Counties have completed the field work and database development 

aspects of this project and implemented Computer Aided Dispatch within 911 Centers.  WV County 

Tax Assessors are charged with development and maintenance of tax parcel maps that are regularly 

audited by the WV State Tax Commission for compliance to WV 189CSR4 Statewide Procedures for 

the Manual Maintenance of Surface Tax Maps that has been supplemented in part by Statewide 
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Procedures for the Maintenance and Publishing of Surface Tax Maps (January 2007).  Hampshire, 

Hardy and Mineral Counties have mature GIS websites that provide public access to tax parcel and 

911 address data.  A GIS website for Grant County is being implemented as a part of the current GIS 

tax parcel mapping project.  All of these requirements/initiatives, as well as numerous County 

property appraisal and planning applications depend heavily upon having accurate and reasonably 

current aerial orthoimagery as a base and background map.  

  

2.1 Project Area  

 

The total land area for the 2015 flight is currently estimated at slightly more than 2027 square miles 

and includes all of the following contiguous Counties: Grant (477 sq. miles), Hampshire (640 sq. 

miles), Hardy (582 sq. miles) and Mineral (328 sq. miles) Counties, West Virginia.  Areas shown 

above in parentheses are derived from the US Census Bureau reported areas and do not include a 

buffer zone beyond the county border.  It is probable that the extent of the acquisition area for this 

project will not change; however, it is possible that some jurisdictions currently planning to 

participate may opt out due to budget constraints after review of proposals. Prospective Consultants 

are requested to provide cost proposals on a per-square - mile basis (then extended to a total cost 

amount, as shown within enclosed Attachment C: Fee Proposal Form) to accommodate this 

uncertainty. The final extent of the project will be determined after the proposal process has been 

completed. The square mile area to be mapped per County designated within Attachment C has been 

enlarged from the above Census Bureau area to accommodate an approximate 1000 foot buffer 

beyond each County boundary as described herein.  

 

 3. Proposal Instructions  
 

3.1 Registration - In order to receive addenda, answers to information requests, and other important 

communications regarding this RFP, it is imperative you register your receipt of this RFP by sending 

the following information to Aaron Cox at HampshireGIS@Gmail.com . 
 

 Name of Firm 

 Address 

 Contact Name  

 Phone  

 Fax  

 Email  

 

3.2 Submission Instructions - Submit one original (clearly marked original) and four copies of the 

proposal along with one complete document pdf (CD, DvD or thumb-drive) in a sealed package to 

the following:  

 

Hampshire County GIS 

66 North High Street 

Romney, WV 26757 

Phone: 304 822 5195    Fax: 304 822 8164 

Faxed proposals will not be considered.  

 

The original proposal shall be signed by a person who is authorized to sign contracts for the 

respondent. The copies of the proposal should show copies of the signature. The proposal package  

shall also include a digital copy of the proposal in Adobe PDF format on CD-ROM, DvD or USB 

flash-drive. Sample orthophoto imagery at a similar scale and resolution from prior respondent 

mailto:HampshireGIS@Gmail.com
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projects is also requested on a separate DvD or USB flashdrive within the proposal package. Label 

the outside of the sealed package as follows:  

 

Project Name: Grant-Hampshire-Hardy-Mineral WV 2015 Aerial Photography 

Company: (Insert Your Company Name and Address Here) 

 

3.3 Deadline ‐ Proposals shall be received at the location stated above no later than the Proposal 

Due Date shown in the Project Schedule.  Proposals received after the deadline will not be accepted. 

The Counties shall not be held responsible for the receipt of any proposal for which the delivery was 

attempted and failed for any reason after the specified date and time.  Each respondent shall be 

required to ensure the delivery and receipt of its proposal by the agency prior to the date and time of 

the proposal opening.    
 

3.4 Presentations and Site Visits - The top three qualified respondents following the evaluation of 

the proposals may be invited to make a presentation in person, by teleconference or via the web. If 

so, The Counties will notify the respondents of the date and time of the presentation.  In addition, 

certain respondents may be asked to participate in one or more site visits by The Counties 

representatives to investigate the respondent’s ability to meet the project requirements. All costs 

incurred by the respondent in the presentations or interviews shall be the responsibility of the 

respondent. The Counties will be responsible for its staff and any travel expenses to any respondent 

site.  After any such presentation, visits, or demonstrations, proposals may be evaluated again as an 

integral part of the process to select a single Consultant.  
 

3.5 Project Schedule ‐ The Counties have established a tentative schedule for proposal submission, 

review, Consultant selection, and project initiation, as follows:  
 

Project Schedule 

 RFP Released December 17, 2014.  

 Pre-Proposal meeting (not required or anticipated). 

 Written questions from respondents by COB December 29, 2014. 

 Written response to questions by COB January 2, 2015.  

 Proposal Due Date January 13, 2015 by 4:00 PM EST  

 Proposal Opening Date: January 13, 2015 (Note: Only respondent firm names will be 

announced at the formal proposal opening).  Proposals will then be distributed and evaluated 

by The Counties committee members.  

 Oral Presentations or interviews (if required) January 20, 2015.  

 Contractor(s) Selection Approval January 22, 2015. 

 Contracts preparation and execution during late January 2015.  

 Notice to Proceed approximately February 2, 2015.   

 Aerial imagery to be completed in full by April 15, 2015 (weather and leaf-bud dependent). 

 Sample raw imagery files delivered for specified locations within 15 days of imagery 

acquisition. 

 Ground control report due by May 15, 2015. 

 Pilot project orthophoto imagery due by June 30, 2015.  

 First County orthophoto imagery complete sets due by end of July 2015, with subsequent 

Counties evenly staged for monthly deliveries. All four Counties to be delivered, reviewed 

and approved by October 30, 2015. 

 

3.6 Proposal Acceptance and Rejection ‐ The Counties reserve the right to accept any proposal, to 



                               Grant-Hampshire-Hardy-Mineral WV RFP for aerial photography 4 

reject any or all proposals, to waive irregularities or informalities in any proposal, and to make the 

award in any manner deemed in the best interest of The Counties.   
 

3.7 Technical Approach and Quality Control – In conjunction with qualifications and cost, 

proposals will be closely evaluated on the basis of the technical approach, equipment capability and 

apparent effectiveness of the respondent’s proposed quality control program. The respondent will 

follow ASPRS (American Society of Photogrammetry and Remote Sensing) accuracy standards.  

Technical photogrammetric mapping shall be accomplished and documented as to compliance by an 

ASPRS Certified Photogrammetrist.  

 

3.8 Questions - Any questions about this RFP, deliverables, administrative or the technical 

procedures should be submitted in writing by email or fax by the Respondent questions deadline 

indicated in the Project Schedule. Requests received after this deadline will not be considered. All 

requests received before the deadline will be answered by The Counties in an email to all registered 

recipients of this RFP.  The requestor shall be responsible for notifying The Counties of any problem 

in receiving replies.  Email or fax questions about this RFP to: 

 

Aaron Cox at HampshireGIS@Gmail.com 

 

4. Selection Criteria-The following criteria and considerations as a minimum will be used to 

evaluate proposals. This is not intended to be a comprehensive list, nor is the arrangement of the 

criteria meant to imply order of importance in the selection process.  

 

4.1 Compliance with RFP Instructions - The proposals will be evaluated for general compliance 

with instructions issued in the RFP. Noncompliance with significant instructions may be grounds for 

proposal disqualification. 

 

4.2 Technical Expertise - The proposal will be evaluated on the respondent’s demonstrated 

technical suitability and qualifications for performing the project services.  

 

4.3 Digital Camera System ‐ The Counties require the use of a four band large format digital 

mapping camera system for this project.  Properties and any calibration reports or data regarding the 

characteristics of the digital camera proposed shall be included as an attachment within proposals.  

Both frame and push-broom type cameras that meet the stated requirements will be considered.  

Camera calibration or manufacturer characteristic reports must be submitted and respondents should 

be aware that no replacement cameras will be permitted unless the Consultant is able to prove to the 

satisfaction of The Counties technical evaluators for equal or better capability. Camera reports must 

be specific in regards to capture width and pixel array, simultaneous capture of red, green, blue and 

NIR bands, and radiometric resolution of pixel depth (bbp) for each band/channel.  Proposals shall be 

very specific and clearly state the general designed Above Ground Level (AGL) altitude and 

camera system that is proposed for the specified scale and pixel resolution of mapping.  For digital 

sensors, this statement of basic system AGL must include some basic straight forward presentation 

from the manufacturer of the exact raw image pixel capture of the sensor at this AGL.  The 

inclusion of Airborne GPS and IMU to supplement ground control is a requirement.  Completion of 

an aero-triangulation (AT) adjustment for each block of imagery is required along with an AT report 

documenting results.  Proposals should be very specific and straight forward in identifying and 

describing any proposed application of these technologies.  Proposals may be disqualified on the 

basis of non-compliance to this (these) factor(s).  
 

4.4 Technical Approach - The proposal will be evaluated on the methods and technical details of 

mailto:HampshireGIS@Gmail.com
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equipment and procedures that will be used to complete the project.  
 

4.5 Quality Control - The proposal will be evaluated on the basis of the apparent effectiveness of 

the respondent’s proposed quality control program. The proposal should outline and discuss the 

specific points within the production cycle at which QA tasks are completed and describe the QA 

work to be performed. 

 

4.6 Professional Registration - The proposals will be evaluated for professional registration. The 

proposal Team shall include an ASPRS Certified Photogrammetrist having an integral role within 

project layout, design, implementation and product approval.  New ground control surveys within 

West Virginia must be performed under the direct supervision of a West Virginia Professional Land 

Surveyor.   
 

4.7 Business Registration‐ The respondent shall be licensed to do business in the State of West 

Virginia prior to award of the contracts.  

 

4.8 Firm Background‐ The proposal will be evaluated on the basis of the respondent’s 

background, including the number of years in business, capability of resources to complete a project 

of this magnitude within the schedule, financial stability, quality of references, etc.  
 

4.9 Staff Qualifications‐ The proposal will be evaluated on the basis of the respondent’s 

demonstrated staff qualifications, including the required professional registrations and certifications, 

background experience of photogrammetry staff members, etc. 

 

4.10 Similar Project Experience‐ The proposal will be evaluated on the basis of project 

experience that is of a similar technical nature and complexity, for clients that are similar in size, 

location, and type as this WV Counties project.  A minimum of five client references shall be 

provided with a specific current contact that is knowledgeable of the respondent’s work and can be 

reached directly via provided email and telephone. 
 

4.11 Schedule and Availability ‐ The respondent’s projected schedule and resource availability, 

and any major project in-house competing workload or resource allocation will be evaluated in the 

choice of a Consultant.   
 

4.12 Sample Digital Orthophoto ‐ Respondents shall submit sample digital orthophoto data with 

proposals from the proposed (or same type) camera system that is similar in pixel resolution, map 

scale and accuracy to the requirements of this project.  The sample digital orthophotos will be an 

important factor in evaluating the Consultant’s ability to meet the requirements of the specification.  

Each sample data set must include an outline of the sample data project to include at a minimum: 

location, map scale, accuracy specification, pixel resolution, camera system, month/year date of 

imagery acquisition, summarized project scope and extent, and client reference and contact. 
 

4.13 Other Services- Respondent may address any other services available to The Counties as 

options and priced separately for individual County negotiations on a buy up or as needed basis.  Any 

such optional or recommended tasks products or deliverables should be clearly separated and 

identified within the proposal as such and should not be included within the basic project pricing 

shown on Attachment C.   

At this time, pricing and technical discussion regarding LiDAR acquisition for Hampshire County 

and oblique imagery acquisition for any of the four Counties are being requested.  The Counties are 

requesting that respondents provide technical discussion and pricing for optional oblique imagery in 
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addition to the required 6 inch orthophotography.  Oblique imagery views from north, south, east and 

west may optionally be acquired in 2015.  Oblique imagery delivery must include application 

software that enables the oblique images to be viewed and manipulated within an application that is 

interactive with ArcGIS 10x.  A fee quotation for options of 6 inch and 9 inch pixel oblique images is 

requested.  Respondents acting as Prime Consultant for the orthophoto imagery acquisition may 

choose to subcontract this optional oblique imagery acquisition and application software, or use in-

house capability.   

 

4.14 Fee‐ The respondent’s fee will be considered in the choice of Consultant but will not be the 

sole determining factor.  
 

5. Proposal Format 
 

All proposals shall follow the same format. No exceptions to this format shall be accepted in that 

proposals will be evaluated by a committee and consistency by the process is greatly dependent upon 

how the proposals are formatted.  To be accepted for evaluation, the proposal format shall address all 

required components in order.  The aim of the required format is to simplify the proposal preparation 

and evaluation processes and to ensure that all proposals receive the same orderly review. All 

proposals shall include the Components as follows. 

 

6. Proposal Components 

 

6.1 Cover Letter ‐ Provide a one or two page cover letter. Include the original signed cover letter 

with the original proposal and a copy of the cover letter with each copy of the proposal.   

 

The cover letter shall provide the following:  
 

6.1.1: A brief statement of the respondent’s understanding of the project 

 

6.1.2: The name, title, phone number, fax number, email address, and street address of the       

          person in the respondent’s organization who shall respond to questions about the   

          proposal  

 

6.1.3: Highlights of the respondent’s qualifications and ability to perform the project services  

 

6.2 Section 1: Company Overview ‐ Provide the following information about your firm:  

 

6.2.1: The firm’s name, business address, phone number, and fax number   

  

6.2.2: The year the firm was established  

  

6.2.3: Former names of the firm, if applicable  

  

6.2.4: The type of ownership and parent company, if applicable  

  

6.2.5: The location of the office or offices that would provide the project services  

  

6.2.6: A brief statement of the firm’s background, demonstrating longevity and financial         

          stability  
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6.2.7: A discussion of any offshore services that are included within the proposal to include   

          location, name and ownership of any offshore service provider, any past track record or   

          projects completed by a Team member with the referenced offshore service provider     

          and the respondent, specific tasks to be completed by offshore services, etc.  

Respondents are required to identify within this section of the proposal any intended 

use of offshore services or labor and/or make a statement that no offshore services or 

labor will be utilized.  Proposals that do not make any statement on whether or not 

offshore services are to be utilized may be rejected by The Counties solely by the 

absence of this notification/discussion within the proposal.  This section is not intended 

to preclude or restrict respondents from using offshore services or labor, but simply to 

require notification with the proposal that offshore services will or will not be used. 
 

6.3 Section 2: Project Services ‐ In this section, which is intended to be the technical presentation 

of the proposal, describe the respondent’s expertise with the methods, QA/QC procedures, hardware 

and software necessary to perform the project services described in Part 7 of this RFP. This section 

should include technical information about the proposed sensors, ground control layout, proposed 

flight plan, GPS-IMU equipment and procedures, AT procedures, DEM/DTM source/compilation, 

accuracy statement, discussion of orthophoto processing, radiometry, etc.  Include information about 

the respondent’s quality control steps, tasks and program.  
 

6.4 Section 3: Project Team ‐ Provide detailed background for the designated project manager and 

the key individuals within the project production team. The selection criteria in Part 4 require the 

proposed team to include an ASPRS Certified Photogrammetrist for photogrammetry and a West 

Virginia Professional Land Surveyor for any new ground control surveys.  Include a project team 

organization chart and resumes for key individuals.   
 

6.5 Section 4: Related Experience‐ For up to five (5) relevant projects, include a one or two page 

project description that demonstrates similar capabilities in similar projects, for local government, 

state or federal clients. Project description should include scope of services, map scale, sensor 

utilized, pixel resolution, general description of project size, year of imagery acquisition and project 

current status. Include the name of the client organization, the name of the person who can be 

contacted for reference, and the specific contact information for that person. Please try to provide 

both phone and email contact information for a current contact at the client location that is familiar 

with the project and can discuss contract performance and deliverables. 

 

6.6 Section 5: Proposed Schedule ‐ Include a brief schedule for the completion of the project 

services and the deliverables (identified as herein as Attachment G) of your proposal. Include the 

proposed project start and end dates. Describe your projected resource availability for the anticipated 

duration of the project. 

 

6.7 Section 6: Fee ‐ Complete “Attachment C” (the Fee Proposal Form).  

 

6.8 Section 7: Sample Orthophoto ‐ Provide a minimum of two different sample digital 

orthophotos on a CD, DvD or USB flash-drive. The samples shall be similar to this RFP’s criteria for 

six inch imagery.  The samples must have been created by the respondent company as prime 

consultant with the same basic type of camera system and processes you are proposing for this 

project. The digital orthophoto samples shall be in uncompressed, ortho-rectified GeoTIFF format. 

The samples shall be basically representative of the requirements for orthophotos as specified by this 

Counties project.  This sample imagery is to be submitted solely as an example of the respondent’s 
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product and does not imply any alteration of specification or deliverable, or acceptance by The 

Counties of any other specification or radiometric processing for this project. 

 

6.9 Section 8: Additional Information‐ At your discretion, include additional information such as 

an equipment list, sensor calibration report, additional references, and other information that supports 

your proposal.  

 

7. Technical Specifications  
 

7.1 Existing Conditions-Each County will provide the following data which will be made available 

to the selected Consultant.    

 

7.1.1 Existing tax map index map. The intent is that these files can provide a base for detailed 

final flight and ground control planning.  

 

7.1.2 Project Area Boundaries for each County. It is intended that final delivered 

orthoimagery extend at least 1000 feet beyond each County boundary.   

 

7.1.3 All files will be made available in ESRI shapefile format.  

 

7.1.4 Any additional available GIS files that would assist layout and design of this project 

and may not be listed above.  

  

The successful Consultant, acting under the authority and approval of the The Counties, shall 

provide the following professional services for the 2015 Digital Orthophotography Project.  

A blank boilerplate example contract is also provided as an Attachment to this RFP.  This 

boilerplate contract is provided only as a starting template for the contract that will be 

subsequently negotiated with each of the participating Counties. 

 

7.2 General Requirements  

 

   7.2.1 Datum, Projection and Accuracy 

 

The final digital orthophotography will reference the West Virginia State Plane Coordinate 

System NAD83 (2011) for all Counties.  Consultants are responsible for verifying the correct 

West Virginia State Plane Coordinate System NAD83 designation for each County.  Digital 

orthophotography shall be developed to meet a minimum map accuracy standard of ASPRS 

Class I for 1”=200’ scale mapping, as designated by ASPRS Accuracy Standards for Large-

Scale Maps. Published as a white paper, March 1990.   

 

7.2.2 Aerial Acquisition  

 

Four band (R,G,B,NIR) digital orthophotography will be developed for the areas prescribed 

in Attachment C at a scale of 1 inch = 200 foot with a 6 inch ground sample distance (GSD) 

or pixel resolution (Countywide).  Aerial acquisition will occur during periods when the 

deciduous foliage is dormant and the prevailing sun angle exceeds 33 degrees. Deciduous 

Leaf-on imagery will be rejected and the Consultant is responsible for all costs associated 

with any re-flights.  Further, the Consultant is responsible to acquire all imagery within the 

winter 2015 flight season, to include timely internal QA/QC processes to find any 

unacceptable imagery of flight lines or exposures and then acquire re-flight imagery within 
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the 2015 flight season.  Final orthophoto products will contain less than 5% cloud cover or 

cloud shadows.  Imagery will be acquired using a high resolution large format digital 

mapping camera/sensor.  Data and specifications for the camera/sensor will be provided in 

the respondent’s proposal as well as sample orthophoto imagery that was acquired with this 

sensor or one of like model and manufacture.   Imagery will be collected in conjunction with 

Airborne GPS and IMU data.  The technical proposal shall be specific in terms of how the 

airborne GPS will be acquired and processed (single station solution, multiple station 

solution, NGS monument as base station, new GPS surveyed base station, etc.)  Appropriate 

photo-identifiable or paneled ground control will be acquired to support the aero-

triangulation and orthorectification processes.   Imagery will be collected in natural color of 

four bands (R,G,B, NIR) for true color rendition of final orthophotography.   Please note that 

for any given final delivered pixel resolution, the imagery acquisition planning for a digital 

sensor should generally be smaller or equal.  That is, a generalized process of re-sampling of 

data from a larger acquired pixel to a smaller pixel for delivery is not an allowed process.  It 

is recognized that the mountainous relief of The Counties will invariably present isolated 

locations or small patch areas within properly designed flight plans where acquired imagery 

Ground Sample Distance (GSD) may exceed six inches.  However, flight planning and 

imagery acquisition must be conducted in such a manner that acquired GSD exceeding six 

inches is the exception and not the design rule.  That is, flight planning must be accomplished 

such that the vast majority of acquisition across any given exposure is at the required 

resolution (6 inch) or finer.  

Please note that a flight plan (with flight lines) with ground control layout is a required 

submittal with the proposal.  This can be provided as a scalable hardcopy plot showing at a 

minimum County boundaries with mapping limits of 1”=200’ also plotted (taking into 

account the required buffer of 1000’ across County boundaries). The source of ground 

control locations (existing monuments versus new GPS surveys) shall also be designated on 

the flight-ground control plan. Flight and ground control plans may also be provided as 

shapefiles that are stored within named folders on the DvD or USB flashdrive that is included 

with sample imagery, or on the media with the pdf copy of the proposal.   

The mountainous terrain and relief of The Counties presents special challenges of controlling 

Ground Sample Distance (GSD) and flight geometry minimums for imagery acquisition 

along extended flight lines using fixed resolution digital sensors.  A general specification of 

minimum 60% exposure endlap and 30% flight line sidelap using a flight altitude based on a 

flight line’s Average Mean Terrain (AMT) has evolved and continued within the industry 

that has evolved from the era of film camera imagery acquisition and the vast experience of 

photogrammetry’s needs for stereo mapping and orthophoto development.  The Counties 

would like to suggest the following basic limits for flight planning with fixed resolution 

digital sensors for this project: 

 

1. General design of minimum 60% endlap 30% sidelap.  No exposures or flight lines 

having substantial image areas having less than 55% endlap and 25% sidelap.  These 

standards maintained for evaluation of flight plans using commercially available 

terrain models.  

 

2. General design of about 5.9 inches “average”  GSD.  No image areas exceeding 7.2 

inches or less than about 1.8 inches. 

 

Respondents are encouraged to provide a discussion of how their selected sensor’s geometric 

characteristics and submitted flight plan will comply to these general GSD and flight overlap 
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requirements.  This may require 3-D flight planning having variable endlap and different 

values of sidelap within blocks using online or sensor software available terrain data for The 

Counties.  In this regard, the respondent’s proposal-submitted flight plan should include 

designed exposure centers as well as flight line delineation and a designation of the design 

flight altitude per line.  This information may also be provided as an excel spreadsheet of 

each exposure providing coordinates and altitudes or a shapefile with these values in order 

that The Counties may more closely evaluate the flight planning relative to underlying terrain 

and relief relative to GSD and planned geometry.   

For each flight sortie, the pilot or cameraman shall prepare a signed flight log containing the 

date, project name, aircraft used, time interval for each flight line, altitude, sensor model and 

serial number, names of crew members and any other comments and observations relative to 

the flight and weather conditions such as smoke and ground fires, wind turbulence, ground 

snow cover, streams outside of apparent banks, etc.  

Sample raw exploitation imagery must be provided by the Consultant to The Counties for 

each County project within approximately ten days of imagery acquisition.  The general 

layout shall involve at least six raw exploitation images with full coverage (every other frame 

from standard 60% acquisition), with three images from each of two adjacent flight lines, 

picking exposures that sidelap (~30%) between the two flight lines.  These raw images 

should include position files developed from the Airborne GPS-IMU EO data that enable the 

user to at least display the images within an approximate position and rotation within 

ArcGIS.  Each County project should include at least five such sets of raw imagery from the 

county-wide set with one set within the interior of the County where features such as 

structures, subdivisions town center, etc. might exist, and four of the sets at the approximate 

corners or edge of the County.  Note: one such single “set” of raw exploitation imagery can 

be applicable for delivery once where multiple adjoining Counties adjoin.  That is, one such 

set may be used as a deliverable for multiple Counties at an approximate corner where 

adjacent counties of this 2015 project meet.  Note: should respondents utilize a pushbroom 

type sensor, then the above described raw imagery samples may be provided as imagery 

strips over approximate equivalent areas and geometry as that described herein for frame 

image sensors.  

The raw imagery deliverable is required strictly for the purpose of allowing The Counties to 

review the quality and radiometry of the raw imagery early within the program and also to 

provide a base level comparison of raw imagery and captured detail relative to that shown in 

subsequent delivery of pilot project and final orthophotography.  

7.2.3 Airborne GPS-IMU: 

The use of airborne GPS and IMU technology during imagery acquisition is required for this 

WV Counties project.  Respondents shall describe the processes and equipment to be utilized 

for this process.  A brief narrative report is required after imagery acquisition has been 

completed of procedures, equipment and results for each larger block of contiguous imagery 

divided by AT block or County boundaries with an excel spreadsheet for each sortie that 

includes at a minimum the following data fields: date, sortie number, sensor ID, aircraft tail 

number, planned altitude, flight line number, exposure number, actual easting, northing, 

ortho-height, Omega, Phi and Kappa as well as standard deviation calculations for these 

positions and attitudes.  The report narrative should briefly describe how the Airborne GPS 

was post processed and describe any difficulties that were encountered that required reflights.    

7.2.4 Ground Control: 
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Sufficient horizontal and, if applicable, vertical control surveys shall be established by the 

Consultant for all photogrammetric mapping purposes, particularly in regards to meeting the 

final map data accuracy requirements, taking fully into account the use of Airborne GPS and 

IMU technology within the aerial acquisition task and aero-triangulation within the mapping 

task.  The technical proposal shall include a description of ground control methods, sources 

and quantities that are proposed for this project.  A proposed generalized ground control 

layout must be included as a part of the flight plan to be submitted with the respondent’s 

proposal.  Any new ground control surveys must be reported as a control diagram that also 

describes GPS survey methods, occupation times, method of coordinate computation (RTN, 

OPUS, etc.) and PDOP and statement of precision based upon RMSE calculations.  

Permanent monumentation of new ground control surveys is not required for this project.  A 

ground control report is a required submittal and must include: 

 A narrative discussion of procedures and results 

 A list (excel spreadsheet) of all ground control points to be utilized in AT, including 

at a minimum fields for point name/number, date of survey, final adjusted WV SP 

coordinates, elevation, type of location (PID or panel), type of coordinate 

computation (RTN, OPUS, post process), base stations used for differential 

correction, date of OPUS or post processing, time interval of occupation (start and 

end times), PDOP information, GPS receiver model, and crew names. 

 Each ground control location shall include a sketch and description of location (data 

sheet) and at least two ground level pictures of the location that are suitable for 

reliably finding and measuring the survey point within the raw exploitation and final 

orthophoto imagery.  

 Certification and seal of results by a West Virginia Professional Land Surveyor. 

 

The Counties do not keep a listing or inventory of any existing ground control monument 

data or sources.  It is the responsibility of respondents to research this issue in preparation of 

their proposals.   

 

    7.2.3 Analytical Aero-triangulation 
 

Airborne GPS-IMU data and ground control will be converted to a rigid network through a 

bundle aero-triangulation (AT) adjustment.  The final adjustment must include all contiguous 

data sorties within a single block, or have defined boundaries between logical sized blocks 

that are “tied” by both ground control and AT measured common tie points.  As a 

demonstration of accuracy for the completed adjustment, a report detailing the results of the 

triangulation adjustments should be prepared and submitted for review and approval prior to 

initiation of the digital orthophoto rectification.  Residuals shall be reported within an Excel 

spread sheet for all AT measured points, ground control points and all pre-paneled or photo 

ID ground control checkpoints.  The report must provide RMSE results and provide a concise 

and quantified statement of AT and imagery accuracy and precision that is to be signed and 

certified by the project ASPRS Certified Photogrammetrist. 

 

7.2.4 Re-flights ‐ The Consultant at no additional fee shall correct aerial imagery that does 

not meet defined project specifications. All re-flights shall be centered on the plotted flight 

lines and shall be taken with the same camera system using the same original flight plan 

whenever possible.   

  

7.2.5 Crab ‐ Crab shall not exceed five-degrees between any two consecutive flights, nor 
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more than three degrees on any one flight line. At the earliest opportunity, new imagery shall 

be acquired to replace rejected photographs or flight lines.  

 

7.2.6 Forward and Side Overlap ‐ Forward lap shall be planned at a general minimum of 

60 percent endlap and 30 percent sidelap.   Please see above discussion (7.2.2) on flight 

planning.  

  

7.2.7 Description of Methodology ‐ Proposals shall include description of the production 

process, quality assurance and the quality control measures to be included.  

  

7.2.8 Quality Control‐ Throughout triangulation, numerous checks shall be made to detect 

data and field control errors.  

 

7.3 Photogrammetric Compilation  

 

7.3.1 Digital Terrain Elevation Model (DTM) (DEM)   A Digital Terrain Model (DTM)/Digital 

Elevation Model (DEM) shall be utilized at a density level necessary to support the orthophoto 

production map scale (1”=200’).  Terrain/elevation data used in the development of the DEM may be 

captured by photogrammetric techniques using a softcopy workstation, derived from any available 

LIDAR data, available (suitable to scale and accuracy) government DEM, or utilized from a prior 

aerial photogrammetric project of suitable scale and pixel resolution to support the scale and pixel 

resolutions of this project. Auto-correlation from the new aerial imagery may also be utilized on the 

assumption that the project ASPRS CP approves the methodology and point density for the intended 

purpose and map scale.  If an existing DEM or LIDAR data set is used, the project area must be 

reviewed to determine if significant terrain altering activity has occurred since the DEM data was 

acquired.  If such an area is identified the Consultant shall update the DEM by supplemental and/or 

replacement stereo compilation or image auto-correlation.  The DEM will consist of points spaced at 

regular intervals along a grid, points of significant high or low elevations, and ortho affected specific 

breaklines at significant terrain breaks.  Elevation/terrain data shall be captured at a density level 

sufficient to accurately represent the shape of the ground and to meet the required orthophoto 

accuracy standards of this project as reported by the Consultant.  DTM/DEM data from a prior ortho 

project may be used for this project only after evidence is provided by the Consultant that the prior 

DTM/DEM meets the scales and accuracy standards for this project, and the prior DTM/DEM has 

been updated and/or supplemented wherever necessary to achieve an accurate and acceptable 

orthophoto differential rectification and final image.   

The technical proposal shall provide a discussion of the DEM source and statement of accuracy and 

precision that is proposed.  This statement must relate the proposed DEM accuracy and precision to 

the stated final orthophoto map precision that is proposed (ASPRS Class I for final map orthophoto 

imagery data at 1”=200’ scale, etc.).  The Counties do not have a listing or inventory of any available 

DEM data or sources.  It is the responsibility of respondents to research this issue in preparation of 

their proposals.   
   

7.3.2 Digital Orthophotography-The vendor shall describe the production methods, quality 

assurance and quality control processes that shall be used to meet the following specifications:  

  

7.3.2.1 One set of digital color balanced orthophotography with pixel resolution equal to or 

better than the resolutions selected from Attachment C for each county.  All project areas 

shall include 4-color band (red, green, blue and NIR) imagery. 

  

7.3.2.2 Tile format shall be based upon 5,000’ by 5,000’ tile grids.  Tile names shall be 
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developed by alternating values of northing and easting State Plane coordinate grids, in the 

same manner as a number of statewide orthophoto project tile schemas (NC, SC, MS, VA, 

etc.).  Six inch tiles shall include a -6 suffix to differentiate the pixel resolution from any 

prior or subsequent imagery having a different resolution.  The individual Counties will then 

take responsibility to re-tile the imagery to match their existing map index. That is, The 

Counties will take the responsibility to recombine and re-cut this imagery to existing tax map 

scales, tax districts, map boundaries, etc.  In addition, respondents should anticipate that 

some re-negotiation of total fee may be involved after review of proposals to adjust cost for 

shared tiles between County borders that participate in this year’s overall project.  This 

negotiation to adjust for duplicate tile deliveries can only realistically occur after proposals 

are reviewed.  Therefore, in the meantime, respondents should calculate pricing for each 

County on the basis of each County’s individual map index requirements and total area for 

each County as designated in Attachment C Fee proposal.  This is the basis (total map area 

for each County, including an estimated buffer area of approximately 1000 feet beyond 

boundary and ignoring shared tiles along boundaries) upon which Attachment C (Cost 

Proposal form) is currently provided. 

  

7.3.2.3 Visible seams or sutures within a tile or between tiles, which exhibit a noticeable 

“edge” or “displacement” effect, will be grounds for rejection of that tile.  

 

7.3.2.3 Image radiometry.  The Consultant will be required to provide pilot area orthophoto 

tiles by June 30, 2015 for review and evaluation of color balance, tone, contrast, image 

sharpening, clarity, portrayal of reasonable details, etc. i.e. general radiometry.  These pilot 

area images will be reviewed by The Counties and a written report of findings and 

recommendations will be provided to the Consultant.  Pilot imagery will consist of no less 

than six contiguous 1”=200’ tiles with a six inch pixel.  Only one Pilot area is required for the 

overall project covering the four Counties.  A Pilot area will be selected no later than end of 

February 2015 to include developed, rural, farmland and mountain terrain. Pilot imagery tiles 

will be selected from the first County (Grant) that are scheduled for delivery in consideration 

that the AT and DEM for this County will be the earliest completed within the production 

cycle.   Raw imagery files will also be delivered of the pilot tile area in order that a direct 

comparison can be made from natural raw imagery to final orthophoto imagery radiometry.  

The project goal will be to have the pilot imagery evaluated and agreed upon for radiometry 

between The Counties and the Consultant before the middle of July 2015 in order that the 

pilot radiometry standards can be confidently and consistently applied across the multiple 

County project.  

  

7.4 Metadata-The Contractor shall provide metadata compiled to the current standard endorsed by 

the Federal Geographic Data Committee (FGDC) for each of the data deliverables. Currently, this is 

the Content Standard for Digital Geospatial Metadata Version 2 (FGDCSTD-001-1998).  Metadata is 

required to pass the USGS MP Parser validation error free. 

 

7.5 Summary of Deliverables-The Consultant shall be responsible for producing and delivering at a 

minimum all of the deliverables that are summarized as RFP Attachment G.  

 

7.6 Project Data:  

 

7.6.1 Ortho images: The Consultant shall deliver a complete set of uncompressed digital orthophoto 

images in a format (GeoTIFF with world file), tiled per the 5,000’ by 5,000’ master tile grid index 

and onto media (e.g. portable hard drive) as described.  In addition to the uncompressed images, the 
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Consultant shall also deliver to each County two sets of compressed orthophoto images using an 

industry accepted compression tool (probably MrSID) and format agreed upon by the County.  The 

Consultant shall prepare a set of sample compressed images of multiple adjacent orthophotos (as a 

part of the pilot project as described above) with compression ratios of 1:10, 1:20, 1:30, 1:40, and 

1:50 for each pixel resolution of the final imagery for review by The Counties.  The Counties shall 

then select two of these compression levels for delivery and the Consultant shall create two sets of 

the compressed orthophotos using the County’s chosen compression ratios for delivery.  This process 

and delivery of compressed (probably MrSID) files shall apply to County wide imagery datasets as a 

single compressed mosaic at six inch resolution.  

 

7.6.2 DEM including enhancements that are necessary as updates for each County to develop 

orthophotography to the scale and standards described herein.  
 

7.6.3 An ESRI shapefile containing all seamlines used for the orthophoto tiles.  Seamlines as a 

shapefile are a required delivery with all digital orthophoto deliveries, for both pilot and production 

mapping.  Seamline polygons shall include date of acquisition, flight line number and exposure 

number as attributes.  
 

7.6.4 Final digital data (orthophotography, seamlines and DEM data) shall be delivered to each 

County individually on a USB 3 external portable hard drive. Digital orthophotography produced for 

this project shall be consistent across the entire project for all The Counties and meet or exceed the 

General requirements identified in the Specifications.  Work outputs and products, including raw and 

processed data are the property of the individual Counties and any interlocal agreement  funding 

partners that comprise this consortium and may not be conveyed other than mandated under Statute 

to any entity without prior approval of the County Boards.  

 

7.6.5 A County-wide map tile index as a shapefile for each County shall be developed and delivered 

by the Consultant. 

 

7.7 Oblique Imagery: 

The Counties are requesting that respondents also provide technical discussion and pricing for 

optional oblique imagery in addition to the required 6 inch orthophotography.  Oblique imagery 

views from north, south, east and west may optionally be acquired in 2015.  Oblique imagery 

delivery must include application software that enables the oblique images to be viewed and 

manipulated within an application that is interactive with ArcGIS 10x.  A fee quotation for options of 

6 inch and 9 inch pixel oblique images is requested.  Respondents acting as Prime Consultant for the 

orthophoto imagery acquisition may choose to subcontract this optional oblique imagery acquisition 

and application software, or use in-house capability.  A detailed technical specification for this 

service and product is not being provided herein; rather, The Counties are requesting that respondents 

provide a discussion of the products and services that they can provide within this general topic.   

 

7.8 LiDAR: 

Hampshire County is requesting a proposal for countywide LiDAR acquisition and delivery of 

subsequently developed Digital Terrain Data.  The acquired Point Cloud, a bare earth TINs and the 

processed data shall be deliverables.  At this time, respondents should propose a minimum Nomimal 

Pulse Spacing (NPS) of 2 meters, single swath, not including points from swath overlap.  An optional 

proposal and cost for NPS of one meter is also requested.  Design accuracy should be minimum 15 

cm. RMSE.  Respondents should propose the TINs data spacing geometry appropriate to their 

acquisition and processing.   
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Attachment A: Proposal format 
 

 

 

 

  Section 
Section  

Topic 
Topic  

   Cover Letter  

1  Company Overview  

2  Project Services (technical proposal) 

3  Project Team (organization chart-resumes) 

4  Related Experience (references) 

5  Proposed Schedule  

6  Fee (Attachment C) 

7  Sample Orthophoto imagery (both 6 and 12 inch imagery at a minimum) 

8 Additional Information 
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Attachment C: Fee Proposal Form 

Project:  Grant-Hardy-Hampshire-Mineral 2015 Digital Orthophotography 

Respondent:_________________________________________________ 

County 
Ortho Pixel Resolution Square Miles 

Unit Cost  
Per Square Mile Total Cost 

 
County  

Ortho 200’ 
Scale sq. mi. 

 
County 200’ Scale: 

ASPRS Class I 
 

Grant 6 inch Orthophotos 500 Orthos    

Hampshire 6 inch Orthophotos 663 Orthos    

Hardy 6 inch orthophotos 604 Orthos    

Mineral 6 inch Orthophotos 348 Orthos    

Ortho Totals 6 inch Orthophotos  Orthos    

Optional  Oblique  Imagery Oblique sq. mi.  Obliques per sq. mi.   

Grant 6 inch Oblique pixel 477     

Hampshire 6inch Oblique pixel 640     

Hardy 6 inch Oblique pixel 582     

Mineral 6 inch Oblique pixel 328     

Oblique Totals 6 inch       

Optional  Oblique  Imagery Oblique sq. mi.  Obliques per sq. mi.   

Grant 9 inch Oblique pixel 477     

Hampshire 9 inch Oblique pixel 640     

Hardy 9 inch Oblique pixel 582     

Mineral 9 inch Oblique pixel 328     

Oblique Totals 9 inch       
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1. Partial tiles are allowed along County boundaries that do not include another 2015 

consortium county.    All County boundaries require mapping to at least a “buffer’ 

distance of 1000 feet beyond exterior map block boundaries. These “buffer” areas are 

already generally considered within the above table.  Financial adjustment for any 

additional minor area adjustments and overlaps will be made when compiling final map 

indexes for flight planning and costing (using total area times unit rate) with the selected 

Consultant as a part of the contract preparation task.   

 

2. The square miles quantities provided in this table are approximate and provided only as a 

guide for respondents to provide basic unit pricing in order that a consistent total price 

extension can be calculated per county for purposes of budgeting and fee comparisons. 

 

3. Pricing within this Attachment C should be based on the square mile areas shown 

within the table and should not be changed when submitting proposals.  Any major 

discrepancies should be noted as footnotes only in the submitted Attachment C of the 

proposal.  

 

4. Final reimbursement will be based upon the actual quantities of square miles that are 

included on the final county indexes that will be included as a part of the final contract 

quantities and terms. 

 

5. Respondents should anticipate that some re-negotiation of total fee may be involved after 

review of proposals to adjust cost for shared tiles between County borders that participate 

in this year’s overall project.  This negotiation to adjust for duplicate tile deliveries can 

only realistically occur after proposals are reviewed.  Therefore, in the meantime, 

respondents should calculate pricing for each County on the basis of each County’s 

square mileage requirements as shown in the above Attachment C Table.  
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Attachment D:  Proposal Grading Sheet  
  
The following Chart will be used as the final score sheet for judging proposals.  There may 

be additional concerns added based on County or funding partner requests. Areas will be 

graded on a scale of 1-5: 1-does not meet standard 5-meets or exceeds standard.   The line 

items in the below chart do not necessarily have equal percentage representation in the final 

calculated score.  
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RFP ATTACHMENT F  

SAMPLE CONTRACT  

 

THIS AGREEMENT, made this           day of                   , 2014, by and between BOARD 

OF SUPERVISORS OF __________County, WV hereinafter referred to as the “County”, 

and __________________., whose principal office is at 

_________________________________________, hereinafter referred to as the 

“Consultant”. 

 

WITNESSETH THAT: 

 

WHEREAS, the County desires to engage the Consultant to render certain professional 

services and deliver certain materials hereinafter described; and 

 

WHEREAS, the Consultant represents that it is qualified, willing and able to provide the 

professional services and deliver the requested materials to the County according to the 

County’s specifications and the terms of this Agreement; it is therefore agreed and 

understood that: 

 

I.  SCOPE OF AGREEMENT  

It is the County’s desire to have the Consultant perform aerial imagery and provide digital 

orthophotos for the entirety of _________ County.  The detailed scope of work and 

deliverables to be provided under this contract are described within the RFP, proposal 

documents and selection process of the 2015 Grant-Hampshire-Mineral WV selection for 

aerial photography.   All of these RFP/Proposal documents are bound herein as an integral 

part of this Contract as Exhibits A-1 through A-5.  These are listed below in order of 

priority in the event of any inconsistent or contradictory provisions: 

 

A-1: The Request for Proposals (RFP). 

A-2: This contract document executed this _____day of _________ 2015. 

A-3: The Consultant’s response to RFP technical and administrative  

        questions associated with shortlist interview dated ________, 2015. 

A-4: Response to bidder’s questions dated _____________, 2015. 

A-5: The Consultant’s proposal dated ___________ 2015. 

 

All required tasks shall be completed in full and all required data and reports shall be 

delivered by the Consultant to the County no later than _________, 2015.  Digital 

orthophotos shall be completed by the end of ___________ 2015 with the 60 day period 

until __________, 2015 set aside for QA/QC, image corrections and project wrap-up.   

All documents, source documents, databases, indexes, digital images, digital data, 

reports, etc. collected and/or used by the Consultant in the development of this project 
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shall be the exclusive property of _________ County, and the Consultant shall not 

distribute, sell or loan any of these materials to any other party without full disclosure and 

written consent of the County Board. All materials and data used in the 

Orthophotography and Oblique imagery data development and processing will be 

delivered back to the County at the project completion.  It is anticipated that the total fee 

to be paid by the County to the Consultant for this contract will be a Firm Fixed Price of 

$______ as outlined and described in contract Exhibit “C”.  Map accuracy for base 

orthophotography shall be defined as ASPRS Class I for 1”=200’ scale maps.  

 

Work shall be completed by the Consultant in the following summarized Phases, all of 

which are described in greater detail within Contract Exhibits A-2 through A-5. 

 

A. Phase I.  The Consultant shall acquire approximate 6 inch pixel digital 

imagery of the entirety of ______ County with a raw exploitation Ground 

Sampling Distance (GSD) of slightly less than 6 inches using a 

_________________ digital sensor.  Four bands (each band at 12 or 16 bit 

depth) shall be captured as RGB and NIR.  Aerial imagery shall be captured to 

an extent such that all County tax maps have full coverage and imagery 

capture that enables 1”=200’ Orthophoto imagery development at least 1000 

feet beyond all adjacent County borders, including those that are a part of the 

2015 consortium.  The flight plan for this imagery capture is attached as 

Exhibit B-1.  Imagery acquisition must be completed in full prior to 

objectionable deciduous vegetation leafing in the 2015 flight season, and no 

later than April 15, 2015.  Imagery acquisition shall incorporate Airborne GPS 

(________ base solution) and IMU technologies with a report of results 

provided as a brief narrative and excel spreadsheet of exposure center and 

attitude results.  No individual flight line shall exceed 50 miles in 

continuously flown length. 

   

B. Phase II. Oblique imagery (technical description based on option and area of 

coverage selected  by County) 

 

C. Phase III. The Consultant shall provide and utilize pre-paneled or photo ID 

(PID) ground control points as laid out within Section ___ of the Consultant’s 

proposal (Exhibit A-4).  

 

D. Phase IV. The Consultant shall perform an aero-triangulation (AT) 

adjustment of all blocks of digital imagery using the ground control points, 

ABGPS and IMU data as weighted control with a report of results provided as 

a brief narrative and excel spreadsheet of coordinates, elevations, residuals 

and statistics.  Selected ground control points shall be used as blind check 

points with residuals calculated and reported.  These check points may then be 

rolled into the final adjustment as primary control. 

 

E. Phase V. The Consultant shall develop a Digital Elevation Model (DEM) 

suitable to scale and precision to produce digital orthophotos at a scale of 

1”=200’ at ASPRS Class I accuracy from the digital imagery and AT.  This 

DEM may be developed from existing datasets, auto-correlation from the 
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imagery, existing LiDAR data, stereo compilation or a combination of these 

methods.  The final DEM utilized for Orthophoto rectification shall be 

delivered to the County as an x,y,z ascii file which can be processed for point 

position within a geodatabase or shapefile. 

 

F. Phase VI. The Consultant shall produce and deliver a County-wide dataset of 

1”=200’ digital orthophotos having a 6 inch pixel ground resolution.  The 12 

or 16 bit per channel four band digital imagery shall be retained through at 

least the initial raw exploitation image processing and color balance, with 8 

bit imagery output at the end of the process for delivery to the County. The 

orthophoto imagery must be delivered as 5,000’ by 5000’ tiles with imagery 

extending at least 1000 feet beyond all county borders as described in Phase I, 

above.   All final map data must meet ASPRS Class I accuracy standards.  

 

II.        COMMENCEMENT AND PROSECUTION OF WORK 

Work done by the Consultant will commence immediately upon receipt of 

authorization to proceed, with all required contract work to be completed in full, 

approved and accepted by the County no later than ________, 2015. It is expected 

that both parties will carry out their respective responsibilities as diligently and 

expeditiously as possible.  However, in the event that unforeseen circumstances 

arise that may delay the timely completion of any part of the project, the following 

provisions will apply: 

 

A. If the County fails to supply the Consultant when requested with pertinent 

and necessary information or materials essential for the progress or 

completion of any part of the project, then the Consultant shall be permitted 

to effect a temporary suspension of work and make a written request for a 

contract schedule extension. Whatever time is lost as a result of the 

County’s delay in supplying said information or materials will become an 

extension of the completion date based upon the County’s concurrence that 

a reasonable time extension is warranted. 

 

B. Delays on the part of the Consultant, not specifically excused by force 

majeure, as defined below, may be excused and become an extension of the 

applicable completion date, if: 

 

1. The Consultant has submitted in writing and in advance of the 

applicable completion date, a request that certain delays of work be 

excused by the County, stating therein explicit reasons which would 

justify such delays; and 

 

2. The County responds in writing, granting to the Consultant 

approval for an extension to the applicable completion date for a 

specified time limit based upon the Consultant’s request. The 

County shall have the sole authority to accept and grant, or deny, 

any schedule extension requests by the Consultant within this 

provision of the contract, and the County shall not be required to 

justify or defend any denial; however, the Consultant must provide 



                               Grant-Hampshire-Hardy-Mineral WV RFP for aerial photography 22 

a detailed explanation as to why the County should consider any 

schedule extension request. 

 

 C.   Force Majeure: The Consultant shall not be liable for loss or 

damage due to delay in delivery resulting from any cause beyond 

Consultant’s reasonable control that directly cause a project delay from or 

due to compliance with any regulations, order, acts, instructions or priority 

requests of any Federal, State or Municipal Government or any department 

or agency thereof, civil or military authority, acts of God, acts or omissions 

of the County, fires, floods, unusually severe weather, strikes, blackouts, 

unforeseen factory shutdowns, embargoes, wars, riots, delays or shortages 

in transportation, inability to obtain labor, manufacturing facilities or 

material from Consultant’s usual sources.  In the event of such delay, the 

County, upon the written request of the Consultant, shall equitably adjust 

those contractual provisions as may be affected by such a delay.  The 

County shall have the sole authority to accept and grant, or deny, any 

schedule extension requests by the Consultant within this provision of the 

contract, and the County shall not be required to justify or defend any 

denial; however, the Consultant must provide a detailed explanation as to 

why the County should consider any schedule extension request. 

 

III. WARRANTY, LIABILITY, AND STANDARD OF CARE 

The Consultant shall perform services for the County in a professional manner, 

using that degree of care and skill ordinarily exercised by and consistent with the 

standards of competent Consultants practicing in the same profession or a similar 

locality as the project.  The Consultant shall warrant that the delivered products 

meet or exceed the requirements as defined by the scope and exhibits of this 

contract.  In the event any portion of the products or deliverables fails to comply 

with this warranty obligation and the Consultant is promptly notified in writing 

prior to one year after completion of such portion of the services, the Consultant 

shall promptly re-perform or correct such portion of the services at no additional 

cost to the County. 

 

The warranty provided by the Consultant is based on the product conforming to 

mutually agreeable acceptance criteria, established by the Consultant and the 

County defined by the scope and Exhibits of this contract. Regarding review and 

approval of products and deliverables, all reviews/data inspections are to be 

performed at the map scale specified for the delivered product. All image quality 

reviews for purposes of approval are to be performed at not greater than a 2:1 map 

scale of the specification for the delivered product. The Consultant shall not be 

held responsible for any anomalies or imperfections that may be apparent at higher 

levels of zoom beyond a review of 2 times the designated map scale. All 

alignments, seams, etc. will meet the project specification. Accuracy measurements 

will conform to the standard as specified for the specific delivered product and 

conform to the mutually agreed acceptance criteria.  Map accuracy requirement 

shall be as specified by ASPRS Class I mapping for 1’=200’ scale maps developed 

with a six inch pixel.  Only clearly defined points shall be used for any map scale 

accuracy checks. This process only applies to unambiguous measurements on 
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clearly defined features.  Radiometry/Color balancing is often subjective. The 

Consultant only warrants the imagery will meet the radiometry specification 

agreed to within a representative land cover Pilot area to be mapped as soon as 

practical after imagery acquisition and before general map production.  

 

If the County believes that a delivered product does not meet the project 

specifications, and has evaluated the product against the acceptance criteria the 

County may submit a request for review. A determination should be made of the 

specific non-compliance by checking the questionable characteristic against the 

acceptance criteria before submitting a claim against the warranty. 

Submissions should include complete information, including tile name, location 

within tile, nature of the problem and the relationship to the acceptance criteria. A 

screen shot (jpg or bmp) should be provided, if practical.  If the Consultant agrees, 

then repair or replacement will occur within thirty (30) days. If the Consultant 

disagrees, the claim will be returned to the County with a request for mediation. 

 

This warranty is in lieu of all other warranties.  No other warranty, expressed or 

implied is made or intended by any proposals submitted pursuant to this Contract.  

 

The Consultant will provide to the County a current Certificate of Professional 

Liability Insurance (E&O: errors and omissions policy for the professional services 

covered by this contract) to cover the tasks and deliverables of this contract, with a 

policy amount of at least one million dollars.  This Professional Liability Insurance 

coverage is provided by the Consultant as a Professional Services Corporation to 

ensure the faithful and satisfactory performance of this project and is provided as 

one means to defend and indemnify the County.  The Consultant shall also provide 

an Accord type certificate of insurance for all liability and workers compensation 

coverages, the minimum amounts of which must meet State of West Virginia 

standards and amounts.  All referenced policies must remain in full effect for the 

full duration of the contract period with the E&O policy remaining in continuous 

effect for at least one full calendar year after the contract completion date.  The 

E&O accord certificate shall reference the County as a certificate holder.   

     

IV. PAYMENT TO CONSULTANT 

A. Cash payments of the agreed upon total cost for each task of work will be 

made by the County to the Consultant as the work is completed and 

described herein within Exhibit C. 

 

B. The Consultant may secure payment for a percentage or the full amount 

of monies allocated to tasks under each task by submitting to the County 

the following: 

 

1. All deliverable items or evidence of work-in-progress representing 

that percentage  or the full amount of work for which the Consultant 

is claiming payment; and 

 

2. A dated invoice showing the amount of the claimed payment with 

a brief description of the work done for each separate amount 
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being claimed.  Invoices may be submitted monthly based upon 

work-in-progress and/or deliverables.  

 

3. The Consultant shall provide a written project status report to The 

Counties of the consortium; such report shall list individually the 

status of progress for each County.  Written status reports shall be 

submitted once every two weeks for the period of February 15th, 

2015 through April 15th, 2015 and then monthly thereafter until all 

Counties within the 2015 consortium are 100% finished, delivered 

and accepted.   

 

C. The County will make prompt payments to the Consultant following 

receipt of the items    described in Paragraph IV. A and B, above, subject 

to formal acceptance by the County as complete, satisfactory and meeting 

all applicable specifications of all deliverable items, or evidence of work in 

progress, representing that percentage of the full amount required to 

substantiate the claimed payment. 

   

 D. The County shall pay within thirty (30) days all payment claims 

submitted by the Consultant, meeting all of the above requirements, and 

not formally disputed by the County.  The County shall not use the 

disputation of one payment claim as a reason for disputing or not paying on 

time any other payment claim.   

 

 E.        The County may impose and charge Liquidated Damages of $50 per 

calendar day for each day that the Consultant is late beyond the final 

completion date of _______, 2015.  Liquidated damages shall be capped at 

a total of $10,000 (not to exceed) for this contract. As described in previous 

Sections II.A.B.C, the Consultant may request and the County may 

approve an extension of the final completion date.  Any such approved 

extension will become an automatic extension in regard to initiating 

liquidated damages.  The Liquidated Damages may be charged as actual 

compensation for losses and do not constitute a penalty or forfeiture.  

Liquidated Damages may be deducted by the County as an offset to 

invoices from the Consultant.    

 

V. WORK-IN-PROGRESS INSPECTIONS 

The Consultant shall cooperate fully with the County or the County’s 

representatives in making possible work-in-progress inspections as frequently as 

desired by the County.  In the event the County or its representatives reasonably 

find that project work is not being performed in accordance with the applicable 

specifications, then the County shall promptly notify the Consultant in writing of 

the unacceptable work, and the Consultant shall take immediate appropriate 

corrective actions.  

 

VI.      OTHER LEGAL RESPONSIBILITIES OF PARTIES 

A. The Consultant shall observe and comply with all applicable federal, state, 

and local laws, ordinances and regulations during its performance under this 
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Agreement. 

 

B. The Consultant shall save harmless the County and its representatives 

from all suits, actions or claims of any kind brought on account of any 

injuries or damages sustained by any person or property in consequence of 

any act of omission or negligence by the Consultant or its employees or 

agents, or from any claims or amounts due arising or recovered under the 

State’s Worker’s Compensation laws.  Consultant’s indemnity and hold 

harmless obligation undertaken pursuant to this contract, if any, shall 

specifically exclude that portion of such obligations which could require 

Consultant to indemnify or hold harmless County, its agents, employees, 

or County Consultants for their own negligence or willful acts or omissions.   

 

C. The County agrees to mitigate its damages, should any damages arise in 

the course of this Agreement, to every extent possible, and to take such 

reasonable measures to prevent injury or damages within its jurisdiction as 

any reasonable prudent individual or entity would take. 

 

VII. ASSIGNMENT 

This Agreement shall be binding upon and inure to the benefit of the parties 

hereto and their respective successors and assigns.  Neither party shall assign its 

rights and/or obligations under this Agreement without the prior written consent 

of the other party.  The RFP required respondents to identify their entire Team, 

including major subcontractors.  The Consultant identified 

_______________________ as a major photogrammetry sub-consultant which is 

herein approved for this contract.  _______________________ as 

a________________ sub-consultant is also approved.   Any additional sub-

contractors that the Consultant chooses to use in the course of the work shall: 1) 

be identified in a written request to the County prior to use on this project by the 

Consultant.  Such identification must include a basic qualifications statement as 

called for in the original RFP with detailed contact information for the requested 

sub-consultant, and 2) be approved by the County.  The County shall have the 

sole authority to accept and grant, or deny, any sub-contractor requests by the 

Consultant within this provision of the contract; however, the County shall not 

withhold such permission unreasonably for any written request that is necessary 

for the Consultant to execute the work within the project schedule or 

specifications.   The Consultant must provide a detailed explanation as to why 

the County should consider any sub-consultant and approval must be provided in 

writing by the County.   

 

 

VIII. WAIVER, MODIFICATION AND SEVERABILITY CLAUSE 

No waiver, modification or cancellation of any term or condition of this Agreement 

shall be effective unless made in writing and signed by authorized representatives 

of each party.  Nor shall any waivers be deemed to excuse the performance of any 

act other than those specifically referred to in said written notice of waiver. If any 

provisions of this Agreement shall be held to be invalid or unenforceable for any 

reason, the remaining provisions shall continue to be valid and enforceable, but that 
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by limiting such provision it would become valid or enforceable, then such 

provision shall be deemed to be written, construed, and enforced as so limited. 

 

IX. NOTICE PROVISION 

Any notice or communication pertaining to this Agreement shall be deemed to have 

been duly given by the parties hereto if sent to the other by common courier (i.e. 

FedEx, UPS) or USPS registered mail with delivery confirmation provided by 

signature or signed return receipt to the address hereinafter stated, or to such other 

address as the parties may mutually agree upon. 

 

 

For the County: For the Consultant: 

__________ County, WV _________________________. 

_____________ 

_____________ 

_____________, WV _____ 

             _____________ 

             _____________ 

             City, State, Zip 

Attn: ____________ 

         Tax Assessor 

 

Phone: ____________ 

Fax: ____________ 

               

Attn: _________________, Project Manager 

Phone: ___________ 

email@email.com       

 
Attn: _____________, Project Principal 

Phone: ___________ 

email@email.com                  

  

              

 

      

The Consultant shall not replace either the 

designated Project Manager or Project 

Principal without a prior written request to 

the County and responding written approval 

from the County. 

 

XI. CONSTRUCTION 

This Agreement shall be construed and interpreted in accordance with the laws of 

the State of West Virginia, exclusive of its rules pertaining to conflict of laws. 

 

XII. DISPUTES 

Any dispute arising under this contract which is not settled by agreement of the 

parties may be litigated in the courts of the state from which the contract is issued, 

or federal courts. Venue for any legal or equitable action hereunder shall be in 

________ County, West Virginia. 

 

 

 

XIII. ENTIRE AGREEMENT 

mailto:email@email.com
mailto:email@email.com
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The terms and conditions of this Agreement and any document specifically 

incorporated herein by reference, if any, constitute the entire Agreement between 

the parties.  No prior communication, whether written or oral, nor any course of 

prior dealings between the parties shall be read into such Agreement for purposes 

of construction, interpretation or any other purposes whatsoever. 

 

 

IN WITNESS WHEREOF, the parties have caused this instrument, consisting of 10 pages 

and Exhibits A-2, A-3, A-4, A-5, B-1, B-2 and C to be executed by themselves or their 

duly authorized officers or agents hereunto the day and year first written above. 

 

Board of County Commissioners                               _____________________________ 

 

_____ County, WV                                        

 

 

By:___________________________                  By:__________________________ 

              

     

Attest:                     Attest: 

 

                                                                _____________________________                                              
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Contract Exhibit C 

The Consultant shall be paid a Firm Fixed Price (FFP) of $ _________ for County-wide 6 

inch pixel and $________ for the digital orthophotography as described in the attached 

contract and exhibits.  

This FFP has been calculated based upon the areas to be mapped at the Ground Sampling 

Distance (GSD) as described within the contract documents and as graphically shown on 

the project flight and ground control plans; Exhibit B-1 and B-2.   

This FFP has been computed by defining the entire land and water body area within the 

boundaries of ________ County and extending a buffer distance of a minimum of 1000 

feet beyond all county borders.  The resultant total area has been computed as ________ 

square miles.  This minimum area to be mapped has then been multiplied by the contract 

unit rate for the complete service of digital orthophoto data production and delivery of 

$_____ per square mile to obtain the resultant FFP of $________.   

The Consultant shall be paid on the basis of monthly work-in-progress invoices as 

described by contract Section IV.  Monthly invoices may be computed a work-in-

progress basis using the following percentages times the FFP: 

1. 30% for the aerial acquisition phase ($_______). 

2. 10% for the ground control and AT production/report phases ($_______). 

3. 50% for production and delivery of Orthoimagery ($_______).  

4. 10% retainage ($_______). 

 

The retainage (#4, above) is to be invoiced and paid as one final single payment when the 

entire project is 100% complete and approved by the County.  

 

 

 

 

 

 

RFP Attachment G 
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List of 2015 Project Deliverables 

 Contract Exhibit B-1: Flight plan with ground control layout for 6 inch imagery 

extent. 

 County orthophoto tile index map as shapefile to include County and Municipal 

boundaries and major roads and water bodies for background reference.  Index 

map to differentiate 6 inch tiles. 

 Ground Control report as specified in section 7.2.4 of RFP. One single report 

covering all of 2015 project (The Counties, WV) will be acceptable. 

 Airborne GPS-IMU report as specified in section 7.2.3 of RFP. 

 Signed flight logs as specified in section 7.2.2 of RFP. 

 Sample raw exploitation imagery as specified section 7.2.2 of RFP. 

 Aero-triangulation reports as specified in section 7.2.3 of RFP. 

 DEM as specified in section 7.3.1 of RFP. 

 Ortho image seamlines as shapefiles as specified in section 7.6.3 of RFP. 

Seamline polygons should be attributed as noted. 

 Pilot project imagery as specified in section 7.3.2.3 of RFP. 

 Camera/sensor calibration and/or manufacturer report of characteristics and 

capability as specified in section 4.3 of RFP. 

 Digital orthophoto imagery tiles as specified in sections 7.3.2 and 7.6 of RFP. 

 Metadata as specified in section 7.4 of RFP. 

 MrSID files as specified in section 7.6 of RFP. 

 Certificate of insurance as specified example contract section III. 

 Certificate of errors and omissions (E&O) insurance as specified in example 

contract section III. 

 Written status reports as specified in example contract section IV.B.3. 

 Monthly invoices as specified in example contract section IV.B. 

 

 


